A.G. Contract No.: KR04-0105TRN
ADOT ECS File No : JPA 03-110
Amendment Two

Project: Agua Fria Freeway (SR 101L)
Section: Maryiand Avenue

TRACS Nos.: H6483 01C

BUDGET SOURCE ITEM # City Funds
City Clerk Number:

AMENDMENT TWO C-4941-3
INTERGOVERNMENTAL AGREEMENT

BETWEEN
THE STATE OF ARIZONA
AND
THE CITY OF GLENDALE

THIS AGREEMENT is entered into this date W)JU// q 2005, Amendment Two
to JPA 03-110, AG Contract No.. KRO4-0105TRN, filed with the Secretary of State under No. 26697
pursuant to Arizona Revised Statutes, Sections 11-951 through 11-954, as amended, between the STATE
OF ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (the "State") and the
CITY OF GLENDALE, acting by and through its CITY MANAGER (the "City"}.

. RECITALS

1. The State is empowered by Arizona Revised Statutes Section 28-401 to enter into this Agreement
and has delegated to the undersigned the authorily to execute this Agreement on behalf of the State.

2. The City is empowered by Arizona Revised Statutes Section 48-572 and City Charter, Article 1,
Section 3 to enter into this Agreement and has by resolution, a copy of which is attached hereto and made
a part hereof, resolved to enter into this Agreement and has authorized the undersigned to execute this
Agreement on behalf of the City

The purpose of this Amendment is to include the construction costs for City enhancements to the
original Agreement executed on March 2, 2004, attached hereto and made a part hereof.

Paragraph |. 4., 5 and 6 are added in full as follows:

4. The City has requested the State to program, advertise, and construct City's enhancements of a
new bridge crossing, cross road, and water and sewer lines of State Route (SR) 101L at Maryland
Avenue, as shown on Exhibit “D”, attached hereto and made a part hereof, hereinafter referred to as the
“Construction Project” partially at the City's expense The City will fund a portion of the total Construction
Project and related elements {right-of-way, environmental, utility Agreements/relocations and permits}, in
an estimated amount of $4,120,932.00, including construction and engineering administration costs, as
shown on Exhibit “C", attached hereto and made a part hereof.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:
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5 The parties hereto agree to and acknowiedge the following conditions: @) The estimated amounts
referenced in this Agreement are subject to change and can change substantially; b) Both parties will
perform their responsibilities consistent with this Agreement;, ¢) Any change or maodification to the
Construction Project will only occur with the mutual Agreement of the City and the State

6. Relative to the State’s consiruction of City's water and sewer lines referenced herein, it is
understood that the State is acting as a third party (an "Agent”) on behalf of the City and at no time is the
State to be considered the owner of, operator of, or locator for the City's facilities.

Il._SCOPE OF WORK

1. The State will:
Paragraph Ii. 1. i., j., k., [., m., n., and o. are added in full as follows:

i, Upon execution of this Agreement, invoice the City $4,120,832.00 (TRACS No.: H6493 01C),
which include the estimated costs of the Construction Project and fixed percentages as depicted on
Exhibit "C"

j.  Agree to be authorized agent for the City for the Construction Project. Prepare design plans,
specifications and other such contract documents and services required for the bidding and construction
of the Construction Project, and provide to the City for approval.

k. On behalf of the City and upon receipt of the City's written approval, call for bids, award one or
more construction contracts to accomplish the Construction Project; administer same and make all
payments to the contractor(s) Confer and obtain approval from the City on any contract modifications
related to the Construction Project.

I Upon bid opening, if the low bid is over the estimated cost of the construction Project, invoice
the City for the difference.

m. Upon completion of the Construction Project, perform the final inspection with the City and
notify the City in writing that the Construction Project has been constructed in accordance with the project
documents.

n. Upon completion of the Construction Project, provide the City with a recapitulation of the
Construction Project costs; invoice or reimburse the City any difference between the estimated amourt
paid by the City and the actual costs which includes fixed percentages as depicted on Exhibit "C".

o Provide the City a set of as-built drawings upon completion of the Construction Project.

p. Be responsible for the structural Integrity of the Maryland Underpass Structure

2. The City wilt:
Paragraph Il. 2. g, h., i., ., k., ., m., and n. are added in full as follows:
g Upon execution of this Agreement and within thirty-days (30) of receipt of an invoice, remit to

the State $4,120,932.00 for the estimated costs of the Construction Project, (TRACS No.: H6493 010),
which includes the fixed percentages as depicted on Exhibit “C”
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h. Designate the State as authorized agent for the City, for the construction and administration of
the Construction Project.

i Coordinate with the State, for the review of design plans, specification and other such contract
documents and services required for the Construction Project. Provide review comments as appropriate

i Upon bid opening and prior to the award of the contract, if the low bid is over the estimated
cost of the Construction Project and upon receipt of an invoice from the State, remit payment to the State
for the difference

k Be responsible for any potential delays associated with the clearance of rignt-of-way,
environmental, utility Agreements/relocations and permits for the construction Project.

| Be responsible for the necessary implementation of, and costs for utility Agreement(s) /
relocation(s), Right-of-Way acquisitions and permits reguired for the Construction Project. All necessary
utility relocations shall be completed prior to the award of the construction contract.

m Be responsible for any costs, for additional work requested by the City, associated with the
Construction Project and for any contractor claims for extra compensation due to delays or whatever
reason, attributable to the City

n. Upon completion and acceptance of the Construction Project, reimburse the State if the
actual costs incurred by the State for the Construction Project, exceeds the amount of the City's
remittance, within thirty-days (30) after receipt of an invoice for the actual cost of the Construction Project,
which includes fixed percentages as depicted on Exhibit "C”

o. Upon completion and acceptance of the Construction Project by the State and City, be
responsibie to provide for, at its own cost and as an annual item in its budget, proper maintenance. The
City's maintenance responsibility / limits are as shown on Exhibit D"

i MISCELLANEOUS PROVISIONS

Paragraph lll. 1., 4., 6., and 7., are deleted and replaced in full as follows:

1. The terms, conditions and provisions of this Agreement shall remain in force and effect untit
completion of said Construction Project and related payment and/or reimbursement, except any provisions
for maintenance shall be perpetual, unless assumed by another competent entity. Further, this Agreement
may be canceled at any time prior to the award of the project construction contract, upon thirty-days (30)
written notice to the other party 1t is understood and agreed that, in the event this Agreement is
terminated by the City, the State shall in no way be obligated to maintain said Construction Project

4 The provisions of Arizona Revised Statutes § 35-214 are appticable to this Agreement.

8 Non-Availability of Funds: Every payment obligation of the State under this Agreement is
conditioned upon the availability of funds appropriated or aflocated for the payment of such obligation If
funds are not allocated and available for the continuance of this Agreement, this Agreement may be
terminated by the State at the end of the period for which the funds are available. No liability shall accrue
to the state in the event this provision is exercised, and the State shall no be obligated or iiable for any
future payments or for any damages as a result of termination under this paragraph
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7. In the event of any controversy, which may arise out of this Agreement, the parties hereto agree to
abide by required arbitration as is set forth for public works contracts in Arizona Revised Statutes § 12-

1518

EXCEPT AS AMENDED herein, ALL OTHER terms and conditions of the original Agreement and
Amendment One remain in full force and effect

IN WITNESS WHEREOF, the parties have executed this Agreement the day and year first above written.

CITY OF GLENDALE, a Municipal STATE OF ARIZONA
Corporation Department of Transportation
/'0 ’ W«.
By ~ . }(f%)fv\-ni\w A J Bym JAa
ED BEASLEY =/ DANIEL S LANCE,PE.
City Manager Deputy State Engineer

- /:MMEW ﬂ Z,Z/’?fﬂf—/’”‘mw
PAMIELA HANNA L
City Clerk

By

G:03-110 VPM Glendale-Final Design
SR 1G1L T-Maryland-AMEND 2-29March2805-slc doc



Engineer's Estimate
JPA 03110 Amendment Two
March 30, 2005

EXHIBIT "C"
SUMMARY OF IGA COSTS

SR 101L - MARYLAND AVENUE UNDERPASS
DESCRIPTION AND COST OF PAY ITEMS FOR THE CITY OF GLENDALE

COST

ITEM DESIGN CONSTRUCTION TOTAL DESCRIPTION

MARYLAND AVENUE - §6,308,821.31 $6,308,921.31 This item includes: 1) Construction of Maryland Avenue

95TH AVENUE TO 99TH between 95th Avenue and 99th Avenue including

AVENUE bridge, retaining walls, curb, gutter, sidewalk, street

{TRACS No. HB463 01C) lighting, ITS conduits, storm drain system, and retention
basin; 2) Construction of a southbound turn lane on
99th Avenue; 3) Construction of a traffic signal including
all associated appurtenances at 99th Avenue and
Maryland Avenue; 4) Relocation of Rooseveit Irrigation
Line on $8th Avenue north of Maryland Avenue (Prior
Rights), 5) Construction of Private Irngation Connection
to parcel located north of Maryland Avenue, and B)
Extention of water and sewer lines 500 feet west of 95th
Avenue.

STP Funds "Park & Ride -$2,187,989.00 -$2,187,989.00 STP Funds toward the construction of this project

Lot - FY 05, ltem # {Deduct}

15604

ITEM 1 TOTAL: 50.00 $4,120,932.31 $4,120,932.31 {TRACS No. H6493 01C)



EXHIBIT'C*
JTEM 1 - IGA BACKUP

Engineer's Estimate
JPA 03-110 Amendiment Two
March 30, 2005

ITEM NO. [TEM DESCRIPTION UNIT QUANTITY | UNITPRICE mwmm%wo
TTEN 1 MARYLAND AVENUE - 55th AVENUE TO 99 AVENUE (TRAGS No. F6493 01C)
T 12010001 |CLEARING AND GRUBBING L.SUM 1% 5000008 500000
3 2020001 |REMOVAL OF STRUCTURES AND OBSTRUCTIONS L.SUM 15 1300000186 10.000.00
315020029 JREMOVAL OF ASPHALTIC CONCRETE PAVEMENT SQ.YD. 2501 § 3001E 750.00
% |2020041 |REMOVAL OF PIPE LFT. 544] § 5001 % E526.00
% (2020053 |REMOVE (MANHOLE) EACH 113 550.001 & 500.00
6 1202670¢  |REMOVE FENCE LFT. 202| § 20018 506.00
7 12020155 |REMOVE (B8RP IRRIGATION EACILITIES) LSUM 1% 350000015 35,000.00
513020155 |{REMOVE (CATCH BASIN) EACH e 500.00 | § 500,00
9 12020402 |REMOVE AND RESET (48'PIDE FLAP GATE) L.SUM 115 ZE66.00 | 5 3500.00
16715030301 |ROADWAY EXCAVATION CUYD. 16607] 5 70015 "716.579.00
11 13620401 |DRAINAGE EXCAVATION CUYD, 5375] 5 70018~ 50.475.00
12 12030001 |BORROW cUvD, 35533| § 5005 162.665.00
73 12000005 |FDRNISH WATER M.GAL, 7100] § 5005 35.500.00
74 13030002 |AGGREGATE BASE, CLASS 2 CU.vO. 4260] § 22.00 | & 83.720.00
15 14040111 |BITUMINOUS TACK COAT TON il 200.00 | & 800.00
16 14040116 |APPLY BITUMINOUS TACK COAT HOUR 8% 110.00 1% 850.00
77 14040125 |FOB COAT TON 85 30000 | 5 7,800.00
1814040162 |BLOTTER MATERIAL TON i8] § 40001 5 540,00
76 14000003 |ASPHALTIC GONCRETE (MISCELLANEOUS STRUGTURAL) TON 38§ 36.00 | § 355800
20 |4060017  |ASPHALTIC CONGRETE (SHRP)END PRODUCT)(12.5mm) TON T789] § 32.00 1§ 38.048.00
37 14060018 JASPHALTIC CONCRETE (SHRB)YEND PRODUCT)(15mm) TON 3585] 5 0015 114,080.00
2515011501 |PIPE. REINFORCED CONCRETE (36")(RID) LFT 717§ 800616 57.360.00
23 (5012518 |STORM DRAIN PIPE, 18" TFT. 7608 4500 | & 3.420.00
54 5012524 ISTORM DRAIN PIPE, 247 LFT. 128§ 50.00 | & £.400.00
25 (5012548 |STORM DRAIN PIPE, 48" LET. 678| § 700.00 | $____ 67.800.00
26 |5014124  |FLARED END SECTION (24°) (C-13.20] EACH s 800,00 | S £00.00
5715012624 JIRRIGATION PIPE, 54" LFT. 3155 50.001S " 12.900.00
55 15030141 |CONCRETE CATCH BASIN (MEDIAN EACH 15 250000 | 5 5.200.00
29 15020217 |TRENCH DRAIN (BASIN} CET, 80| 5 170.00 | 5 10,200.00
30 15030272 |CATCH BASIN. TYPE M-1 (L=8") (PHOENIX DET. P-1559) EACH 51§ T300.00 | 4.600.00
31 15030273 |CATCH BASIN TYPE M-1 {L=107({PHOENIX DET. P-1589) EACH 5[§ 25000018 % 000.00
35 [5030462 | TRASH RACK (MAG DET 503-02)(RD) EACH 1151000005 7.000.00
33 |5030604 [CONCRETE CATCH BASIN {C-15.92, H=8' OR LESS} EACH 21 % 2.500.00 | 4.400.00
34 [5040053  JIRRIGATION HEADWALL (MAG DET 501-04)(RiD) EACH 115 1,00000 1§ 100000
35 [5050086  |MANHOLE (MAG DET. 521 & 522) EACH 3|5 35000018  10,500.00
36 6016087 JHEADWALL EACH S 500000 | § 2.000.00
37 (6071012 1SIGN POST (GOG TELSPAR) TFT. 106] 5 10.00 | 7.060.00
38 (6080010 |SIGN PANEL (REGULATORY, WARN, OR MARKER W/TYPE P SHEET) SQET. i8S 12.001 5 576.00
50 16710201 |METAL HANDRAIL LFT. 58] 5 35.00 1% 20.580.00
30 16071133 IPEDESTRIAN FENGE FOR BRIDGE RAILING LFT. 738 85001 § 6.205.00

Page 1of &



EXHIBIT 'C

ITEM 1 - IGA BACKUP

Engineer's Estimate

JPA 03-110 Amendment Two

March 30, 2005

{TEM NO. ITEM DESCRIPTION UNIT QUANTITY | UNIT PRICE mw?ﬁmwmmﬁu
T 5015070 | TEMPORARY CONGRETE BARRIER (INSTALLATION AND REMOVAL) LFT. 3555] § EOD | & 17.77500
> 17515020 | TEMPORARY IMPAGT ATTENUATORS (INSTALLATION AND REMOVAL) EACH A E00.00 | & 1.000.00
37015052 |OBLITERATE PAVEMENT MARKING (STRIPE) LFT, 4381 8 05015 2.190.50
3 7016050 |TEMPORARY CONCRETE BARRIER (IN USE) NETING 853200] § 0.04 5 34.128.00
= 7016021 | TEMPORARY IMPACT ATTENUATORS (IN -USE) EACH-DAY 480] 5 56.00 1% 5 600.00
5 17016030 |BARRICADE (TYPE Il, VERT.PANEL, TUBULAR MARKER] EACH-DAY 5776) § 050§ 1.955.20
717016037 |BARRICADE (TYPE IIl. HIGH LEVEL FLAG TREES) EACH-DAY | § G351 12,60
8 7016033 |PORTABLE SIGN STANDS (SPRING TYPE) EACH-DAY 2348] & 67518 7761.00
§ 17016035 |WARNING LIGHTS (TYPE A) EAGH-DAY 5158 § 64513 773.90
10 17018037 |WARNING LIGHTS (TYPE C) EACH-DAY 94475 030 % 583410
T1 7076038 |EMBEDDED SIGN POST EACHDAY 5140 $ RN 14.00
1517016051 |TEMPORARY SIGN (LESS THAN 10 S.F.) (ALL TYPE SHEETING) EACH-DAY 1732] % 06015 535.20
15 [7515052  |TEMPORARY SIGN (10 S.F. OR MORE) (ALL TYPE SHEETING) FAGH.DAY 4505] 5 06015 709760
14 17076061 |FLASHING ARROW PANEL EACH-DAY 3]s 35006 1.260.00
15 17016067 |CHANGEABLE MESSAGE BOARD (CONTRACTOR FURNISHED) EACH-DAY HE 50.00 | 5 3.750.00
75 15050011 IIMBACT ATTENUATION DEVICE(SAND BARREL CRASH CUSHION,TYPE A) EACH 2[5 5.000.00 [ 5 10,000.00
T 17030015 |OBJECT MARKER (4-M-3.01) (TYPE 1 OR 4) EACH 2[s 100.00 | § 200.00
1515040070 |PAVEMENT MARKING (WHITE THERMOBLAGTIC) (ALKYDY0.060) LT FABT] S 0201 § 1476.20
19 5640077 |PAVEMENT MARKING (YELLOW THERMOBLASTIC) (ALIYDY(C,0607) LET. 5455] 55015 1.801.00
5517040072 |PAVEMENT MARKING (TRANSVERSE) (1HERMOPLASTIC) (ALKYD) (0,000 LET, 9271 & 700718 §57.00
51 17042031 |PRIMER-SEALER FOR PCCP THERMOPLASTIC STRIPING LFT. 12001 § 51213 154.60
5317042051 |REMOVAL OF GURING COMPOLIND FROM PCCP STRIPING LET. 1200] § 04213 154.80
23 17050023 |PAVEMENT MARKING, PREFORMED, TYPE |, SINGLE ARROW EACH 85 150.00 | § 200,00
24 [7050024  |PAVEMENT MARKING, PREFORMED. TYPE | DOUBLE ARROW EACH 2[5 150.00 | § 300.00
5% 17060015 |PAVEMENT MARKER, RAISED, TYPE D EACH 5561 5 350 | S 558800
56 17060016 |PAVEMENT MARKER, RAISED, TYPE G EACH 29118 35015 101850
57 17310190 |POLE (COG Q114)(DETAIL T4-1) EACH 715 2.800.00 15 18,600.00
58 17310192 |POLE (SPEGIAL) (COG TYPE P1) ZACH 5515 1.200.00| & 24.000.00
55 17576371 |POLE FOUNDATION (COG Q1 14YDETAIL 12-3) EACH 318 " 9.500.00 1 S % 500.00
30 17310373 IPOLE EOUNDATION (COG TYPE PF2) EACH 115 800.00] & 8.600.00
37 17310656 IMAST ARM (COG Q1141145 MAST ARMYDETAIL T4-1) EACH 18 TE00.00 | S 7.600.00
57 17310654 IMAST ARM (12(COG TYPE AB) EACH 28] 5 450.00 18 13.050.00
35 17390030 |ELECTRICAL CONDUIT (1%) (PVC) TET. 270§ 40015 1.080.00
34 |5320050  |ELECTRICAL CONDUIT (%) (PVGC) LFT. 1770 % TG 7.080.00
35 17320070 |ELECTRICAL CONDUIT (3} (FVG) TFT. 1608] 5 5005 8.040.00
36 17320090 [ELECTRICAL CONDUIT (4") (PVC) LFT. 56] § 10.00 | S 200.00
5717320201 |ELEGTRICAL CONDUIT (PVC)CONCRETE ENCASED)COG. DETAIL T1-7) CET, 53505 10.00 1S £.350.00
38 [7330085  |ELECTRICAL CONDUIT { 4QUAD DUCT) LFT. 17201 § 1500 1§ 3 800.00
3017320294 |ELEGTRIGAL CONDUIT (2” QUAD DUCT)RIGID GALVANIZED STEEL] LET, 500] S 18.00] 5 5.000.00
20 17320295 [ELECTRICAL CONBUIT (3)/RIGID GALVANIZED STEEL)(COG) LET, AR 150018 6.480.00
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EXHIBIT'C*
ITEM 1 - IGA BACKUP

Engineer's Estimate
JPA 83-110 Amendment Two
March 30, 2005

ITEM NO. {TEM DESCRIPTION UNIT QUANTITY | UNIT PRICE mﬂwﬂwwu
T 17320351 JJUNCTION BOX (BARRIER JUNCTION BOX) EACH 3 S B00.00 | § 1,800.00
2 (7320400 |PULL BOX (NO. 3 172) EACH T[S 30000 | § 2.200.00
3 17356410 |PULL BOX (NO. 5] EACH s 25000 15 250.00
3 17320437 JPULL BOX (NO. 7) (WITH EXTENSION] EACH HIB 200.00 | 5 Z500.00
£™17320455  |PULL BOX {NO. 9) EACH 3T F500.00] 5 4.500.00
6 15320500 |[CONDUCTOR (NO. 12) LT, £570] 5 0.25 5 1.727.50
7 7320510 |CONDUGTOR (NO. 10 LT 2000 § 0305 £0.00
57320500 |CONGUCTOR (INSULATED BOND) (NO.8) LFT. 3475] § 0351 % 721625
3 17550650 |CONDUCTORS L.SUM 1% Bo00.00 | & 5.000.00
10 17330031 |TRAEFIC SIGNAL (MAST ARMICOG Q114,30 DETAIL T4-1) EACH T8 1.560.00 | § +.000.00
11 17330032 |TRAFFIC SIGNAL (MAST ARN)(GOG Q114,35 DETAIL 14-1) EACH 115 1,200.00 | § 3.200.00
1517330035 |TRAFFIC SIGNAL (MAST ARMY(COG (1114,40, DETAIL T4-1) EACH 18 1500.00 ] S 1'500.00
7317330061 TRAFEIC SIGNAL FACE (TYPE F) (COG TYPE F, DETAILT 6-1) EACH 7[s £50.00 | & 3.850.00
115350731 |TRAFEIC SIGNAL FACE (TYPE Q) (COG TYPE O, DETAIL T 6-1) EACH s 550.00 | S 550,00
75 7330401 ] |TRAFFIC SIGNAL MOUNTING AGSEMBLY (COG TYPE 11, DETAIL T 7-1) EACH s 7500 | & 500.00
TE 17330403 [TRAFFIC SIGNAL MOUNTING ASSEMBLY (COG TYPE 11, DETAIL T 6-1) EACH 7S 30000 | 5 300.00
1715530624 |SIGN ASSEMBLY (INTERNALLY ILLUMINATED STREET NAME SIGN) EACH 37 1000001 & 3.000.00
16 17340101 |CONTROL CABINET (GOG T82-TYPE 2 WITH ECONOLITE ASC/25-2100 CONTROL| _ EAGH 11§ i5.0000015 _ 15,000.00
75 7540300 |CONTROL GABINET EOUNDATION EACH s 50000715 E00.00
20 7350551 |OPTICOM PRE-EMPTION UNIT EACH 718 1.00000 | § §800.00
51 [7350810  |PRE-EMPT SENSORS EACH s 300.00 | § 500.00
55 17360030 [LUMINAIRE (HORIZONTAL MOUNT) (HPS 250 WATT) EAGH 95 400.00 | 5 3.600.00
23 17360104 |LUMINAIRE (HPS 550 WATT)UNDERDEGK LIGHT) EACH 2[5 B00.00 | 5 1.600.00
57717360105 |LUMINAIRE (COG TYPE F4)(250 WATT) EACH 200§ 2000015 8.000.00
517360535  |LOAD CENTER CABINET (METER PEDESTAL) EACH 71§ 25000018 2.500.00
26 17360240 |LOAD CENTER CABINET FOUNDATION EACH 1S 800.00 | § 00,00
57 15050092 |GRANITE MULCH (ADOT 1 1/4" MINUS) SQ.YD. T545] S 22515 757695
26 |8050003 |SEEDING (CLASS 1) ACRE 1S 32000018 7.200.00
55 18061005 |TREE (15 GALLON) EACH AR 85.00 | § 170.00
30 [8051296  |SHRUB (ONE GALLON) EACH 5[5 12.00 | § 72.00
37 18070011 |LANDSCABING ESTABLISHMENT ( MONTH 3[s 200.00 | 5 560.00
35 18080049 |EMITTER (ASSEMBLY) (MULT: OUTLET) EACH 9['s 1500 | § 135.00
53718080221 |GATE VALVE (6°) EACH 1S 600.00 | § §00.00
34 |8080222 |GATE VALVE (87 EACH 21 S T 00006 1§ 7.000.00
35 |5080224  |GATE VALVE (12°) EACH 5§ 1,500.00] 5 3.000.00
36 18080301 |PIPE (PVC) (1/2") (SDR 13.5) (CLASS 315) LFT. 00] 5 15018 150.00
37 [8060651  |FIRE HYDRANT EACH 18 1500001 5 7.200.00
35 (8080821 VALVE BOX (AND COVER MAG 301, TYPE C) EACH HE 556.00 | & 1.350.00
30 (8061247 |PIBE, STEEL (427 TET 1838 500.00 | §_ 36,600.00
30 18081422 |PIPE. DUCTILE IRON { B")CLASS 50) LET. 108] 5 75.00 | S 8.175.00
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EXHIBIT"C Engineer’s Estimate

ITEM 1 - IGA BACKUP JPA 03-110 Amendment Two
March 30, 2005
EXTENDED

ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUN
1 18081436 PIPE, DUCTILE IRON {12"){CLASS 50) LFT. 4841 § 90,00 | § 43,560.00
2 18090108 SEWER PIPE (107 {VITRIFIED CLAY} LFT, 5371 § 80001 % 42.960.00
3 {8090186 SEWER PIPE {(8")(VITRIFIED CLAY) L.FT. 65| 5 8000} % 5,200.00
4 18091113 MANHOLE, SANITARY SEWER, & BIA. EACH 11§ 5500001 % 6.500.00
5 18045102 DROP SEWER CONNECTION ( EACH 215 5000001 % 10,000.00
G 18101007 ERQOSION CONTROL (RIPRAP) (GRADATION 'CY Cu.YD. 86] § 70.00] & §,020.00
7 18101021 EROSION CONTROL (WATTLES)S") L. FT. 53401 § 150 & 8,010.00
8 18101048 EROSION CONTROL (SEDIMENT CONTROL BERM) L. FT. 3239 § 2001 % 5.478.00
g9 (9010081 MOBILIZATION L.SUM 115 502,000001 5% 502,000.00
9020004 CHAIN LINK FENCE, TYPE 1 (72"} L.FT. 501 8 7001 % 350.00
9040201 MEDIAN CABLE BARRIER (BETAIL C) LFY. 19911 & 50018 9.955.00
9040221 MEDIAN CABLE BARRIER ANCHOR (DETAIL C) EACH 21 8 2500.001 & 5,000.00
9080101 CONCRETE CURS AND GUTTER, TYPE A (MAG BET. 220} L.FT. kYR 9.00 | § 33,848.00
9080241 CONCRETE SIDEWALK {MAG DET, 230 & 231) SQ.FT. 13188 § 2501 % 32,970.00
9400008 CONCRETE BARRIER (C-10.54) LFT. 326] 8 40001 & 13,040.00
9140157 RETAINING WALL (B-18.18, CASE i} SQ.FT. 241671 § 38501 % 954,596.50
9240053 MISCELLANEQUS WORK (VIDEO IMAGING DETECTION SYSTEM} L.SUM 118 12000001 5% 12,000.00
9240111 MISCELLANEQUS WORK (PARAPET/SIDEWALK) LFT. 1347 § 180001 8 242 460.00
9240120 MISCELLANEQUS WORK {CURB STOP MAG STD BET 380} EACH 2|8 1.000.00 | § 2,000.00
8240130 MISCELLANECUS WORK (REMOVAL OF TRASH, DEBRIS AND LITTER) EACH/DAY 8] & 400.00 | & 3,200.00
5240170 CONTRACTOR QUALITY CONTROL L.SUM 11§ 608000013 60,800.00
9250001 CONSTRUCTION SURVEYING AND LAYQUT L.SUM il$  9720000! % 87,200.00
2030501 A ISTRUCTURAL EXCAVATION CLLYD. 705{ 8 10.00 | & 7.050.00
2030506 A jSTRUCTURE BACKFILL CU.¥YD. 630 & 200015 12,600.00
65010002 A |STRUCTURAL CONCRETE (CLASS §) (F'C = 3,000} CLLYD. 983} § 225001 8 223.425.00
65010003 A [STRUCTURAL CONCRETE {CLASS S} {F'C = 3,500} cUu.YD, 20801 $ 275001 & 798,750.00
6010004 A |STRUCTURAL CONCRETE {CLASS 8) (F'C = 4,000) CU.YD. 200 § 275001 % 55,000.00
65010005 A ISTRUCTURAL CONCRETE {CLASS 3} (F'C = 4,500} CU.YD. 1240] 8 300001 S 372,000.00
6011132 A |[COMBINATION PEDESTRIAN-TRAFFIC BRIDGE RAILING LT, 858 5 B0.00 | § 68,640.00
6011133 A |PEDESTRIAN FENCE FOR BRIDGE RAILING L.FT. 8441 5 B5.00 1 & 71,740.00
6011348 A |DECK JOINT ASSEMBLY (4X4 COMPRESSION SEAL) L.FT. 168} $ 120.00 | $ 20,250.00
6011371 A |APPRCACH SLAB (SD 2.01) SQ.FT. 2580} $ 10.00] 8 25,800.00
6014554 A |PRECAST, P/IS MEMBER {AASHTO TYPE 6 GIRDER) L.FT. 39251 § 125001 8 450,625.00
6015101 A IRESTRAINERS, VERTICAL EARTHQUAKE (FIXED) EACH 541 § 90.001 % 4,860.00
6015102 A [RESTRAINERS, VERTICAL EARTHQUAKE (EXPANSION) EACH 181 § 150001 8 2,700.00
6050002 A IREINFORCING STEEL LB. 542610 & 0751 % 406,957.50
6080048 B {DRILLED SHAFT FOUNDATION (48" LFT. 12621 & 175801 § 219,100.00
6080072 B iDRILLED SHAFT FOUNDATION (72%) L.FT. 4201 § 300001 8 128.700.00
SUBTOTAL ITEM 1 - MARYLAND AVENUE - 85th AVENUE TO 99 AVENLUE § 5,519,497.20
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EXHIBIT 'C’ Engineer's Estimate
ITEM 1 - |GA BACKUP JPA 03-110 Amendment Two
Marech 30, 2005
EXTENDED
ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
1
2 MAINTENANCE OF TRAFFIC SHARE" L.SUM
3 CONSTRUCTION SURVEYING AND LAYOUT SHARE™ L.SUM 1 1.00% N/A
4 CONTRACTOR QUALITY CONTROL SHARE™ L.BUM 1 1.00% NIA
5 MOBILIZATION SHARE™ L.SUM 1 10% N/A
G SUBTOTAL CONSTRUCTION COST (ITEM 1) $ 5,519,497.20
7
8 145 CONSTRUGTION ENGINEERING AND ADMINISTRATION™ 14%| § 772.728.61
9 DESIGN ENGINEERING™ NIA
10 5%, ENGINEERING ADMINISTRATION™ 5% NIA
11
12 FLAGGING SERVICES (DPS OFFICER} HOUR 1204 § 35001 % 4.200.00
i3 ASPHALT SMOQTHNESS LANE-MILE 2l 8 35000018 7.000.00
14 ASPHALT MATERIAL QUALITY TONS 3663| $ 150§ % 5,494.50
15
18
17 TOTAL ITEM 1 - MARYLAND AVENUE - 85th AVENUE TO 93 AVENUE $  6,308,821.31
Notes:

1. Maintenance of traffic items are included in the construction items cost estimates therefore no percentage is Included.
2, Consfruction Surveying and Layout included in censtruction ilems (estimaled at 1.0%).

3. Contractor Quality Control incilided in consiruction ilems (estimaled at 1%).
. Mobitization included in construction items [estimated at 10.0% }.

Construction Engineering and Administration is calculated at 14%(fixed) of the City's construction cost.

h
m.
m..GmmﬁmOomnmeaEm:m«zm_‘m_,mmmnwmaE.mu>mm.$o>am;mam30:m.
7. Engineenng Adminsstration is caiculated at 5% of the City design cost.
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JPA 03-110

Amendment Two

APPROVAL OF THE CITY OF GLENDALE ATTORNEY

I have reviewed the above referenced proposed intergovernmental agreemnent,
between the DEPARTMENT OF TRANSPORTATION, INTERMODAL TRANSPORTATION
DIVISION, and the CITY OF GLENDALE, an agreement among public agencies which, has been
reviewed pursuant to AR S § 11-951 through § 11-954 and declare this agreemaent to be in proper
form and within the powers and authority granted to the CITY under the laws of the State of

Arizona. No opinion is expressed as to the authority of the State to enter into this agreement.

-

DATED this \ r\/ﬁ day of Pﬁ\?’\/‘-k/ , 2005

City Attorney




RESOLUTION NO. 3844 NEW SERIES

A RESOLUTION OF THE COUNCIL OF THE CITY OF
GLENDALE, MARICOPA COUNTY, ARIZONA,
AUTHORIZING AND DIRECTING THE ENTERING INTO OF
AMENDMENT TWO TO THE INTERGOVERNMENTAL
AGREEMENT WITH THE ARIZONA DEPARTMENT OF
TRANSPORTATION FOR THE LOOP 101/MARYLAND
AVENUE BRIDGE DESIGN CONCEPT AND
ENVIRONMENTAL STUDIES,

BE IT RESOLVED BY THE COUNCIL OF THE CITY OF GLENDALE as follows:

SECTION 1. That it is deemed in the best interest of the City of Glendale and the
citizens thereof that Amendment Two to the Intergovernmental Agreement between the City of
Glendale and the Arizona Department of Transportation (JPA 03-110) be entered into, which
amendment is now on file in the office of the City Clerk of the City of Glendale.

SECTION 2. That the Mayor or City Manager and the City Clerk be authorized and
directed to execute and deliver said amendment on behalf of the City of Glendale.

PASSED, ADOPTED AND APPROVED by the Mayor and Council of the City of
(Glendale, Maricopa County, Arizona, this 12® day of April, 2005.

Ul Drnas

MAYOR
ATTEST: u)
A

ity Clerk (SEAL)
APPROVED AS TO FORM!
m(:fity Attorney
REVIEWED BY:

"PW )(- fesd r-.__

City Manager



OFFICE OF THE ATTORNEY GENERAL. CIVIL DIVISION

STATE OF ARIZONA TRANSPORTATION SECTION
TERRY GORDARD WRITER'S DIRECT LINE: 602.542.8855
ATTORNEY GENERAL

INTERAGENCY SERVICE AGREEMENT
DETERMINATION

A.G. Contract No. KR04-0105TRN (JPA 03-110, Amendment No. Two), an Agreement
between public agencies, i.e., The State of Arizona and The City of Glendale, has been
reviewed pursuant to A.R.S. § 11-952, as amended, by the Undersigned Assistant Attorney
General who has determined that it is in the proper form and is within the powers and authority
granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining Parties, other than the
State or its agencies, to enter into said Agreement.

DATED: May 2, 2005

TERRY GODDARD
Attorney General

/41‘/0@&%4. (%ﬁ//r 7
Susan E. Davis ~
Assistant Attorney General

Transportation Section

SED:mjf
Aftachment
903135

1275 WEST WASHINGTON, PHOENIX, ARIZONA 830072997 » PHONE {602)542-1680 » FAX(602)542-3646



